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PRESURVEY CONFERENCE – CONSTRUCTION SURVEY FORM  
Revised: 3/27/03 

 

 

Project No.:               Conference Date:            

Project Code:               Conference Time:            

Project Location:              Conference Location:           

 

Project Engineer:                               

Region Surveyor Coordinator:                          

Region Plans Coordinator:                            

 

Contractor:                                 

Representative:             Representative:             

 

Surveying Firm:                               

Responsible PE or PLS:          Colorado PE or PLS No.:          

Survey Crew Chief:             

 

 

 

I.   PRE-SURVEY REQUIREMENTS 

 

A. CDOT 

 

1. Has a Project Control Diagram showing existing vertical and horizontal control   

information for the project been provided? If not will a control survey be provided?  

(625.03, para.1) (629.06 para. 3) 

 

 

 

 

 

 

2.  Has a Land Survey Control Diagram showing Right of Way, Public Land Survey, 

Boundary and Easement monuments located during the Preliminary Survey been 

provide (629.01)?  

 

 

 

 

 

 

 

3. Have Right of Way plans been provided? (629.06, para. 2) 
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B. Contractor and/or Surveying Firm 

 

      1. The responsible PE or PLS indicated above shall be available to review work, resolve  

          problems, and make decisions in a timely manner. (625.0l) 

 

 

 

 

 

       2. The Contractor shall furnish all personnel, materials, equipment, and traffic control 

necessary to perform the required construction surveying. (625.02) 

 

 

 

 

 

3. The contractor shall check all Department-established control points to verify and 

document their accuracy, prior to using them for construction survey control. 

(625.03, para. 4) 

 

 

 

 

 

4. Does the Contractor have the latest CDOT Survey Manual?  

 

 Survey procedures shall be performed in conformance with the latest edition of the 

CDOT Survey Manual. (625.03, para. 3) (629.03, para. 2) 

 

 

 

 

 

5.  The Contractor shall submit a schedule of contractor construction surveying time 

before the first partial payment is made for this work. The schedule shall indicate the 

construction surveying time for each work item that requires construction surveying 

and the total for the project. (625.13, para. 3) (629.03, para. 1) 

 

 

 

 

 

II.   EQUIPMENT CALIBRATION 

 

A. All Global Positioning System and conventional survey equipment calibrations shall be 

completed in conformance with the CDOT Survey Manual and documented in the field 

notes before and after fieldwork. (625.02) (629.03, para. 3) 
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1.  All Global Positioning System and conventional survey equipment shall be checked in 

accordance with CDOT Survey Manual on a National Geodetic Survey (NGS) / 

National Oceanic and Atmospheric Administration (NOAA) calibrated baseline. 

(625.02, 629.03 para. 3, (1) & (2)) 

 

 

 

 

 

2. Levels shall be checked in accordance with the CDOT Survey Manual using the 

Two Peg method as stated in Chapter 5. (625.02, 629.03 para. 3, (3)) 

 

 

 

 

              

 3. Miscellaneous equipment including all measuring tapes, survey rods, hand levels 

and other equipment shall have been checked in accordance with the CDOT Survey 

Manual. (625.02, 629.03 para. 3, (4)) 

 

 

 

 

 

III.   CONSTRUCTION REQUIREMENTS 

 

A. The Contractor shall perform all construction surveying and staking that is necessary for 

construction of the project (625.04).  

 

Discuss items of work that will require construction surveying (earthwork, subgrade 

preparation. major/minor structures, curb and gutter, HBP, concrete pavement, etc.). 

 

 

 

 

 

B. Acceptable staking placement intervals for the various construction surveying operations 

are described in the CDOT Survey Manual, Chapter 6. (625.05) 

 

 

 

 

 

C. It is the responsibility of the Contractor to perform all required layout work, which shall 

include, but will not be limited to the following: (105.08, (b) para. 7) 

 

1. Piling locations and cut off elevation. 

2. Steps on piers and abutments. 

3. Bolt locations and patterns. 

4. Construction sign locations. 

5. Guardrail. 
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Who will be responsible for performing required layout work? (i.e. Contractor, surveying 

firm, subcontractor, etc.) 

 

 

 

 

 

D. Accuracy of surveys and survey tolerances shall be as specified in the Contract or the 

CDOT Survey Manual. (625.06, 629.03, para 2) 

 

Discuss the required tolerances for various surveying tasks as indicated in the plans / 

survey manual. The Contractor shall check the work to verify the accuracy and include 

documentation of this check in the Survey Records. (625.07, 629.03 para. 4) 

 

 

 

 

 

E. Supervision and coordination of construction surveying is the Contractor's responsibility 

(625.07, 629.04, 629.05).  

 

 Has survey work been scheduled in conjunction with planned construction activities? 

 

 

 

 

 

F. Control points, benchmarks, and other significant stakes (that are not tabulated on the 

Survey Tabulation Sheet for replacement) that are damaged, destroyed, or made 

inaccessible by the progress of construction shall be replaced, transferred, or re-

established at the Contractor’s expense (625.08).  

 

 Land monuments and property marks shall not be disturbed or moved until their location 

has been witnessed or referenced in accordance with Section 629 and their removal 

approved (107.12).  

 

 What measures will be taken by the Contractor to ensure that needed stakes are not 

destroyed by construction activities prior to referencing? 

 

 

 

 

 

G. All changes in lines and grades required by field conditions and all discrepancies in 

grades, alignment, location or dimensions detected by the Contractor shall be 

immediately submitted to the Engineer in writing.  No changes in given data or plans will 

be allowed unless approved by the Engineer in writing. All changes shall be documented 

in the survey records (625.09).   
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Are there any possible changes to required construction surveying as a result of anticipated  

Change Modification Orders or Minor Contract Revisions? 

 

 

 

 

 

H. The Engineer will perform cross-section surveys and all other interim and final 

measurements needed to determine contract pay quantities. The Contractor shall maintain 

control points and stationing as required for these measurements. (625.10) 

 

 

 

 

 

IV.   SURVEY RECORDS 

 

A.  Survey records shall be completed as the work is done. Field survey notes, for construction 

surveying and checking, shall be recorded by the Contractor in field notebooks that are in 

conformance with the format given in the CDOT Survey Manual. If an electronic format is 

used, it shall contain the same information and format as required in the Survey Manual for 

written documentation. (625.11, 629.03, para. 4) 

 

 

 

 

  

 B.  Initial staking for major structures (overhead signs, concrete box culverts, bridges, and all 

other structures assigned a structure number) shall be done in conformance with the CDOT 

Survey Manual from two independent setups. An independent check shall be made by the 

Contractor and shown in the survey notebooks for all bridge structures. (625.11, para. 2) 

 

 

 

 

C.  All survey records generated shall be considered the property of the CDOT and shall be 

available for inspection or reproduction at anytime. (625.1l, para. 3, 629.03, para. 4) 

 

 

 

 

 

   D.  All survey records shall be stamped with the seal of, and signed by, the responsible PE or 

PLS identified in subsection 625.01 and shall be transmitted to the Engineer for inclusion 

into the project records before final project acceptance. (625.11 para. 3, 629.09) 
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 E.  The Contractor shall provide an as constructed survey of the abutments and piers prior to 

girder erection. The Contractor shall submit to the Engineer a copy of the survey notes 

detailing the girder seat elevations, anchor bolt locations and projections, and span 

distances from centerline of bearing to centerline of bearing. The survey notes shall 

indicate all adjustments necessary for bearing device dimensions other than those shown on 

the plans. The Contractor shall submit details for all adjustments to the Engineer for 

approval. (601.12, (L) para. 2) 

 

 

 

 

 

              F. The Contractor shall provide a survey of each overhead sign foundation to verify placement 

soon after work on the foundation has been completed. The survey shall conform to the 

requirements of Section 625 – Construction Surveying. The Contractor shall submit to the 

Engineer a copy of the survey notes detailing the foundation location and elevation and the 

anchor bolt locations, projections, and orientations and in the case of sign bridge type of 

overhead signs, the distance measured between the centerline of the anchor bolt groups. 

The elevation of the ground surrounding each foundation shall also be provided. The 

Contractor shall compare the survey information to the reviewed shop drawing and 

reconcile any differences between them. The contractor shall submit all proposed 

adjustments or modifications to the engineer for approval. (M & S Standard Plan S-614-50) 

 

 

 

 

 

V.   CONTROL SURVEY 

 

A.  Each item of data for the control survey for setting (if control is not already furnished by 

CDOT) or for replacing any control monument shall be performed in accordance with the 

CDOT Survey Manual. (625.03 para. 3, 629.03, para. 2, 629.06, para. 3) 

 

 How will the control survey for setting any new control or replacing any existing control be 

performed? 

 

 

 

 

 

B.  A Project Control Diagram showing any set and/or replaced horizontal and vertical control 

monuments and data for the project will be prepared and submitted in accordance with the 

CDOT Survey Manual. (625.08, 629.09 para. 4 (3)) 

 

 

 

 

C. Control monuments shall be set such that they are intervisible with at least two other 

adjacent control monuments and shall not conflict with construction activities. (629.06, 

para. 3) 
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D.  Accuracy of control surveys and land survey control survey tolerances shall be as specified 

in the Contract or the CDOT Survey Manual. (625.06, 629.03, para 2)  

 

 

 

 

 

VI.   ALIQUOT MONUMENTS 

 

A.  Are there any identified aliquot monuments on the project? (107.12, 625.01, 629.04) 

 

   If so, discuss number and location. 

 

 

 

 

 

B.  Survey records shall be in accordance with the CDOT Survey Manual and shall include at a 

minimum the following items for any aliquot monuments on the project (625.01, 629.03, 

para. 5 and 629.06 para. 4): 

 

1.   A description of the original undisturbed aliquot monument. 

 

2. A record of four temporary references to the original monument, which are outside 

of the construction area. These shall be straddle type references, unless otherwise   

approved. 

 

3. A description of the reset aliquot monument including a minimum of three 

permanent accessories placed after the construction is completed. 

 

4.   Two, color photographs each of the original and of the new monument as set. 

 

5.   New Monument Record filed by the Contractor with the Board. A copy shall be 

submitted to the Engineer prior to filing. 

 

 

 

 

               C.   Have monument materials been provided by CDOT? (629.02) 
 

 

 

 

 

 

VII.   MONUMENTATION 

 

A. What other land monuments (i.e. other than control and aliquot) types and quantities will    

          be set or reset? (107.12, 625.01, 629.05) 
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B.  Have monument materials been provided by CDOT? (629.02) 

 

 

 

 

 

C.  Monuments shall be set within in an error circle no greater than the tolerances specified in  

      accordance with the CDOT Survey Manual. (629.06, para. 2) 

 

 

 

 

 

D.   A Land Survey Control Diagram showing any set and/or replaced public or private land 

monument (i.e. monuments other than control) shall be prepared and submitted in 

accordance with the CDOT Survey Manual. (107.08, 625.08, 629.01, 629.09) 

 

 

 

 

 

VIII.   BASIS OF PAYMENT 

 

A.  Partial payment for construction surveying (Item 625), as determined by the Engineer, will 

be made as the work progresses (625.13, para. 3). Before payment is made (Item 629) the 

following shall be completed in accordance with the CDOT Survey manual, bear the 

signature of the PLS in responsible charge, and be deposited with the county in accordance 

with 38-51-107 CRS. (629.09, para. 4) 

 

       1. All survey records. (i.e. monument records) 

 

     2. The Control and Monumentation sheet of the R/W plans. (i.e. Land Survey  

      Control Diagram along with a full set of Right of Way Plans) 

 

       3. The Survey Control Diagram. (i.e. Project Control Diagram, this is not required  

        to be deposited in the county records but may be so if desired) 

 

 

 

 

 

B. Construction surveying required by plan force account or by additional work beyond the 

scope of the original contract will be paid for at a negotiated rate not to exceed the rate 

established in Section 105.08. That rate shall also apply to reductions in construction 

surveying as impacted by reductions or deletions to the original contract work. Any survey 

work not performed to the contract requirements shall be subject to price reduction or 

rejection. (625.13, para. 2) 
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Presurvey Conference – Construction Survey Form 

Attendance Roster 

 

Project No.:         Project Code:        Date:     

 

Name Organization Phone Email or Fax 
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